
Proposed Project Costs

Included? Anchor Name/route

Fiber Length 

(feet)

Fiber 

Construction Cost CNL Build

Dark Fiber 

Make-Ready

Equipment 

Cost PM Cost

Construction 

Management 

Cost Total

TRUE Infrastructure Cost (Gunnison) 1,755 105,577.05$         33,500.00$     84,064.00$     15,619.87$   15,836.56$        254,597.48$   

TRUE Hospital (via City Hall - Main/Iowa alley) 3,155 37,860.00$           5,500.00$     3,035.20$     5,679.00$          52,074.20$     

FALSE Lake School 6,410 -$                       -$               -$               -$                   -$                 

TRUE Library (current location) 375 4,500.00$             5,500.00$     700.00$        675.00$             11,375.00$     

TRUE Nursing Home 2,406 28,872.00$           -$               2,021.04$     4,330.80$          35,223.84$     

FALSE County Public Works 11,785 -$                       -$               -$               -$                   -$                 

TRUE WSCU 2,370 -$                       5,500.00$     385.00$        -$                   5,885.00$       

TRUE City of Gunnison 9,190 -$                       5,500.00$     385.00$        -$                   5,885.00$       

TRUE Gunnison County 500 -$                       5,500.00$     385.00$        -$                   5,885.00$       

TRUE Infrastructure Cost (CB) 1,660 41,500.00$           33,500.00$     42,032.00$     8,192.24$     6,225.00$          131,449.24$   

TRUE Town of CB 0 -$                       5,500.00$     385.00$        -$                   5,885.00$       

FALSE CB School 2,246 -$                       -$               -$               -$                   -$                 

TRUE CB Library 425 10,625.00$           5,500.00$     1,128.75$     1,593.75$          18,847.50$     

TRUE Infrastructure Cost (MtCB) 1,400 53,579.55$           50,950.00$     7,317.07$     8,036.93$          119,883.55$   

TRUE Town of MtCB 10,900 -$                       5,500.00$     385.00$        -$                   5,885.00$       

TRUE MtCB Rasta Lot 4,990 124,750.00$         -$               8,732.50$     18,712.50$        152,195.00$   

TRUE MtCB Water & Sanitation -$                       5,500.00$     385.00$        -$                   5,885.00$       

59,567 407,263.59$         117,950.00$   126,096.00$   49,500.00$   49,056.67$   61,089.54$        810,955.81$   

DOLA Contribution 203,631.80$         58,975.00$     63,048.00$     24,750.00$   24,528.34$   30,544.77$        405,477.91$   

103,096.59$         103,096.59$   

100,535.20$         58,975.00$     63,048.00$     24,750.00$   24,528.34$   30,544.77$        302,381.31$   

Project total

Cash Match

Equipment Match


